STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 26/ 04 IN LOS ANGELES COUNTY AT VARI QUS RR | NVOCLVEMENT 09/ 07/ 04
CONTRACT NUMBER 07-206804 LOCATI ONS CONTRACT CODE 'A '
LOCATI ON 07-LA-60-0.0/19.5 35 CONTRACT | TEMS
GRI ND CONCRETE PAVEMENT FEDERAL Al D ACNH- P060-(125)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGCSALS | SSUED 16 FUND TOTAL HA22 19, 213, 000 TOTAL NUMBER OF WORKI NG DAYS 420
NUMBER OF BI DDERS 3 ENG NEERS EST 16, 940, 000. 00 AMOUNT OVER 5, 657, 294. 00 PERCENT OVER EST 33. 40
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 22,597, 294. 00 1 CHUMO CONSTRUCTI ON | NC 626 960- 9502
00387331
B) 420 DAYS X 50400 14425 JOANBRI DGE STREET FAX 626 960- 3887
A+B) 43, 765, 294. 00 BALDW N PARK CA 91706-1747
2 A 22,127, 150. 50 2 AMERI CAN CI VI L CONSTRUCTORS 707 746-8028
VEST COAST | NC 00526319
B) 480 DAYS X 50400 3701 MALLARD DRI VE FAX 707 746-0936
A+B) 46, 319, 150. 50 BENI CI A CA 94510
3 A 27,259, 690. 00 3 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
B) 430 DAYS X 50400 7 CROW CANYON COURT STE 100 FAX 925 552-8254

A+B) 48, 931, 690. 00 SAN RAMON CA 94583



07-206804 Bl D245

07-LA-60-0 PAGE 2

08/ 26/ 04 09/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG COLD PLANI NG
Rl VERSI DE CA
PENHALL COVPANY REMOVALS AND GRI NDI NG
ANAHEI M CA
TRAFFI C LOOPS CRACKFI LLI NG ELECTRI CAL
ANAHEI M CA
VEESTERN PAVI NG ASPHALT PAVI NG
| RW NDALE CA
WORKS STRI PI NG AND NMARKI NG STRI PI NG

VEST COVI NA CA



07-206804 Bl D245

07-LA-60-0 PAGE 3

08/ 26/ 04 09/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ROAD SEALI NG | TEM5 18 AND 34
VEESTM NSTER CA
HARBER COVPANI ES DEMOLI TI ON
SAN BERNARDI NO CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
MULTI PLE CONCRETE ENTERPRI SES | TEM 19 (PORTI ON)
OGDEN UT
ORTlI Z ASPHALT PAVI NG I TEM5 11 THRU 15
COLTON CA
SUDHAKAR STRI PI NG
RI ALTO CA
VALLEY CONCRETE SLOPE PAVI NG
SYLVAR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MULTI PLE CONCRETE ENTERPRI SES GRI NDI NG
OGDEN UT
ORTlI Z ASPHALT PAVI NG PAVI NG
COLTON CA
R E SERRANO | NC CONCRETE ( PARTI AL)

PLEASANT HI LL CA
CONTI NUED ON NEXT PAGE
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PAGE 4

09/ 07/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STERNDAHL ENTERPRI SES
SUN VALLEY CA

STRI PI NG



07-206804 Bl D245

07- LA- 60- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 26/ 04 09/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2, 500. 00* 2, 500. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 3, 300, 000. 00* 3, 300, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 24, 000. 00* 24, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 1, 455, 000. 00* 1, 455, 000. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 154, 000 1.70 261, 800. 00
8 150846 REMOVE CONCRETE PAVEMENT VB 520 38. 00 19, 760. 00
9 190101 ROADWAY EXCAVATI ON MB 5, 600 40. 50 226, 800. 00
10 260210 AGGREGATE BASE ( APPROACH SLAB) VB 100 520. 00 52, 000. 00
11 365001 SAND COVER TONN 400 272.00 108, 800. 00
12 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 90 813. 00 73, 170. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 60 265. 00 15, 900. 00
14 390160 ASPHALT CONCRETE ( TYPE B) TONN 530 67. 00 35, 510. 00
15 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 14, 000 87.00 1, 218, 000. 00
16 033198 CONCRETE PAVEMENT ( RAPI D STRENGTH VB 5, 600 477. 00 2,671, 200. 00
CONCRETE)
17 401108 REPLACE CONCRETE PAVEMENT VB 3, 700 668. 00 2,471, 600. 00
(RAPI D STRENGTH CONCRETE)
18 413115 SEAL JO NT (EXI STI NG CONCRETE PAVEMENT) M 191, 000 10. 60 2,024, 600. 00
19 (S) 033199 GRI ND REPLACEMENT CONCRETE PAVEMENT M2 929, 000 5. 00 4, 645, 000. 00
20 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 870 1,112.00 967, 440. 00
(TYPE R)
21 510800 PAVI NG NOTCH EXTENSI ON VB 22 3, 800. 00 83, 600. 00
22 519117 JONT SEAL (MR 30 MV) M 800 120. 00 96, 000. 00
23 519120 JONT SEAL (MR 15 MV M 550 105. 00 57, 750. 00
24 721810 SLOPE PAVI NG ( CONCRETE) VB 21 1, 130. 00 23, 730. 00
25 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 1, 300 32. 00 41, 600. 00
26 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 155, 000 . 80 124, 000. 00
27 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 21, 900 1. 50 32, 850. 00
28 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 500 1.50 17, 250. 00
(BROKEN 3.66 M- 0.92 M
29 (S) 033200 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,810 . 60 1, 686. 00
(BROKEN 4.88 M- 4.88 M
30 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 228, 000 . 60 136, 800. 00
(BROKEN 10.98 M- 3.66 M
31 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 780 . 60 1, 668. 00

(BROKEN 5.18 M- 2.14 M



07-206804 Bl D245

07-LA-60-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
08/ 26/ 04 09/ 07/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 62, 800 1.10 69, 080. 00
33 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 26, 400 3.00 79, 200. 00
34 (S) 033201 I NDUCTI VE LOOP DETECTCOR ( REPLACEMENT) EA 140 300. 00 42, 000. 00
35 999990 MOBI LI ZATI ON LS LUWVP SUM 2,200, 000. 00* 2,200, 000. 00
A) 22,597, 294. 00

B) 42 DAYS X 50400

A+B) 43, 765, 294. 00
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22,127, 150. 50

480 DAYS X 50400
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00
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REMA/

5000. 00
3500000. 00
2000. 00
20000. 00
5000. 00
2500000. 00
308000. 00
26000. 00
392000. 00
5000. 00
20000. 00
27000. 00
7200. 00
31800. 00
980000. 00
6160000. 00
4440000. 00
382000. 00
3716000. 00
957000. 00
11000. 00
120000. 00
77000. 00
14700. 00
65000. 00
155000. 00
21900. 00
11500. 00
2810. 00
228000. 00
2780. 00
188400. 00
105600. 00
42000. 00
2730000. 00

27, 259, 690. 00
B) 430 DAYS X 50400

48, 931, 690. 00
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